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AMENDED AND RESTATED 

EXCLUSIVE RIGHT TO NEGOTIATE AGREEMENT 
Cell 2 Fashion Outlet Retail Project 

 

THIS Amended and Restated EXCLUSIVE RIGHT TO NEGOTIATE AGREEMENT 

(“Restated Agreement”) is made this _______ day of May, 2017, and restates and amends that 

Exclusive Negotiation Agreement dated the 7th day of July, 2016,  (the “ENA”), by and between 

the CITY OF CARSON, a California municipal corporation ("City"), CARSON RECLAMATION 

AUTHORITY (“Authority”), a joint powers authority formed under the laws of California, and 

CAM-CARSON  LLC, a Delaware limited liability company ("Developer", or collectively with 

City and Authority, the "Parties").  City has a limited role hereunder and its obligations are limited 

to those specifically stated herein. 

A. The 157-Acre Property.  The Authority acquired, and currently owns, approximately 

157 gross acres of real property in the City of Carson, as shown on the Site Map attached hereto as 

Exhibit “A” (the “Property”).  The Property was acquired by the Authority on May 20, 2015, 

from Carson Marketplace (“CM”) who had acquired it in 2005 and entitled it and developed an 

environmental cleanup program.  The Property is divided into five (5) Cells as shown on Exhibit 

“A”.  The Property has been vertically subdivided into a surface lot (the “Surface Lot”) and a 

subsurface lot (the “Subsurface Lot”), which lots are referenced on the “Designation of Parcels” 

(Exhibit “B”) as Parcels 1 (Subsurface Lot) and 2 (Surface Lot) of Parcel Map No. 70372.  The 

Property is subject to The Boulevards at South Bay Specific Plan, approved on February 8, 2006, 

and amended on April 5, 2011 (the “Specific Plan”).  The Property is a former landfill site, and on 

October 25, 1995, the California Department of Toxic Substances Control (“DTSC”) approved a 

Remedial Action Plan (“RAP”) for portions of the Property, which RAP requires the installation, 

operation and maintenance of certain remedial systems, including a landfill cap, gas extraction and 

treatment system, and groundwater collection and treatment system on the Property (“Remedial 

Systems”). 

B. Reclamation Authority Acquisition.  City determined that there were a number of 

former landfill and other sites with the need for remediation in the City, including the Property, and 

that a substantial need existed to establish an entity to perform such remediation and which could 

operate ongoing remediation systems, without putting City’s general fund and taxpayer dollars at 

risk for such cleanup expense.  Accordingly City established a joint powers authority under the 

provisions of the California Joint Powers Act (Govt. Code Sections 6500 et seq.), and on 

January 20, 2015, the governing boards of the Housing Authority and Community Facilities 

Districts each approved an agreement for the formation of the Authority for the purpose of 

overseeing and facilitating the remediation of contaminated properties in the City, and for the 

maintenance and potential development of same, and said Authority was formed on February 17, 

2015, and officers were elected April 20, 2015.  Among the powers of Authority are to purchase, 

hold, sell, and improve real property, to appoint officers and employees, to enter contracts, to 

purchase insurance, to sue and be sued, and to construct, operate, and maintain remediation systems 

to alleviate soil contamination.    

C. The Developer.  Developer was previously investigating the development of a 

portion of the Property when owned by CM, and consequently has a working understanding of the 

development constraints and environmental conditions, and continues to conduct its due diligence 

investigations thereof. Developer and its affiliates currently own and manage 54 million square feet 
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of regional shopping centers across the United States.  Developer and its affiliates have 

demonstrated skill and expertise in retail and mixed use real estate development, the ability to 

attract reputable commercial tenants. Developer, headquartered in Santa Monica, has substantial 

local experience in development.   The Authority is negotiating with Developer for the conveyance 

to Developer of the Surface Lot only of Cell 2, which is approximately 41 gross acres (the “Cell 2 

Surface Lot”) and the development thereon of a first-class regional fashion outlet shopping center. 

The Cell 2 Surface Lot is located directly southwest of the 405 freeway, and is uniquely positioned 

to attract retail and commercial business from Orange County, Long Beach, and Los Angeles.  This 

creates a prime location for development of large-scale retail uses. 

D. Memorandum of Understanding.  The ENA required the parties to develop a 

memorandum of understanding (“MOU”) to constitute the primary business points of the 

transaction with the understanding that certain obligations of Developer would be triggered by 

entering into such MOU.  Said MOU has now been successfully negotiated.  That agreement, the 

recitals, definitions, and terms thereof, are incorporated herein and made a part hereof by this 

reference as it expressly set forth herein.  The parties shall carry out the terms of the ENA and 

MOU as an integrated agreement. 

E. Negotiations with Goal of Reaching a Conveyance Instrument.  The Authority and 

Developer desire, for the period set forth herein, to negotiate in good faith to enter into a purchase 

agreement for the conveyance of ownership of the Cell 2 Surface Lot to Developer, and setting forth 

the terms of Project development and operation in accordance with the MOU (a “Conveyance 

Instrument”).  It is also anticipated that, concurrently with negotiating a Conveyance Instrument, 

the parties will negotiate an arrangement by which Developer will be refunded a share of the annual 

sales tax revenues generated by the Project (“Tax Sharing”) to the extent necessary to produce an 

economic return for the Project, as set forth in the MOU.   

NOW, THEREFORE, and in consideration of the mutual covenants contained herein and 

incorporating the Recitals above which are deemed to be true and correct, and with the Exhibits are 

incorporated herein by reference, the parties mutually agree to the following:   

SECTION 1. TERM; DEPOSITS AND PAYMENTS.   

A. Initial Term.  The initial term of this Restated Agreement commenced on July 7, 

2016, (the “Effective Date”), and terminates on the date of this Restated Agreement (“Initial 

Term”).  During the Initial Term, Developer (i) conducted its due diligence with respect to the 

Property and the Project as described herein, (ii) developed with Authority the basic business terms 

of the transaction, (iii) developed an initial project schedule in cooperation with the Authority, and 

(iv) produced a Project site plan and sample elevations.   

B. Extended Term.  The Developer and Authority have preparedthe “MOU”, and the 

term of this Restated Agreement is  hereby extended to the first anniversary of the date of this 

Restated Agreement to (i) obtain from the City any required additional entitlements and any 

required additional CEQA processing and negotiate a development agreement, and (ii) negotiate 

with the Authority the Conveyance Instrument, Tax Sharing terms and other necessary agreements 

for the transfer and development of Cell 2 Surface Lot (the “Extended Term”, or, together with the 

Initial Term, the “Term”).   
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C. Extensions.  The Parties acknowledge that the number of days in the Extended Term 

represents their current estimate of the time required for the activities set forth above, but if 

notwithstanding their diligent efforts such period proves inadequate for such activities, the City 

Manager may from the date of approval of this Restated Agreement extend such Extended Term for 

one or more cumulative periods of up to 180 days, in his reasonable discretion. 

D. Developer Deposits, Payments, Reimbursements, and Contributions.  Developer 

has executed a Reimbursement Agreement, pursuant to the terms of which Developer has (i) paid 

One Million Dollars  ($1,000,000) to City, and (ii) commenced paying or reimbursing Authority for 

fifty percent of the carrying costs for the Cell 2 Surface Lot.  In addition, upon execution of  the 

MOU, and pursuant thereto, Developer is advancing an additional Four Million Dollars 

($4,000,000) to the Authority (the “Performance Deposit”), and upon the Authority’s receipt of the 

Performance Deposit the Extended Term shall commence. The deposits, payments, reimbursements 

of City and Authority costs, and contributions and advances to be made by Developer are all set 

forth in detail in the Reimbursement Agreement. The Performance Deposit is governed by the terms 

of the MOU. 

E. Conflicts With Reimbursement Agreement.  It is expressly understood that the terms 

of this Restated ENA and the MOU implementing the Restated ENA, are more recent in time than 

the Reimbursement Agreement and in the event of any specific conflicts in the terms of the 

Reimbursement Agreement with the terms of this Restated ENA and MOU the terms of the 

Restated ENA and MOU shall govern. 

F. Developer Agreement Performance Guarantee.  The Parties acknowledge that the 

Developer has agreed that when the Parties execute and deliver a development agreement and 

Developer acquires the Cell 2 Surface Lot, an appropriately creditworthy affiliate of Developer will 

indemnify the City against any loss of the City’s $5,600,000 CALReUSE grant resulting from 

Developer’s failure to thereafter diligently pursue the Project, all as more specifically to be set forth 

in the development agreement.   

SECTION 2. NATURE OF NEGOTIATIONS. 

A. Good Faith.  For the Term, the parties agree to negotiate diligently and in good faith 

for any required additional entitlements and any required additional CEQA processing, a 

development agreement, Conveyance Instrument, Tax Sharing terms and other necessary 

agreements for the Cell 2 Surface Lot, all of which are subject to all rules, regulations, standards, 

and criteria set forth in the City’s General Plan and applicable specific plans and zoning regulations 

(which may require amendment or other modification to accommodate Developer’s proposed use). 

Neither party is obligated in any way to enter a Conveyance Instrument nor is City or Authority 

obligated to approve the Project or any Tax Sharing arrangement. This Restated Agreement is a 

limited commitment to negotiate in accordance with the terms set forth herein.  During the Term, 

Authority will not negotiate any sort of similar agreements with any other third party regarding the 

development of the Cell 2 Surface Lot except as Developer may otherwise approve in writing, but 

Authority may negotiate development agreements for the remainder of the Property with other 

developers. Such agreements shall not include an outlet mall concept and shall not otherwise 

unreasonably interfere with the development or operation of the Project.  Nor during the Term shall 

Developer negotiate to establish another outlet mall at any other location within 10 miles of the 
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Property. The Developer has developed a unique, high class flagship outlet center in the Chicago 

area (Rosemont), and this Project will similarly be a flagship outlet center for the Los Angeles area. 

B. Developer Due Diligence.  Authority represents that it owns the entire Property, but 

makes no representation concerning Developer’s ability to perform the Project or of the viability of 

the Cell 2 Surface Lot for the Project.  In fact, Developer is aware that (i) the entire Property is 

subject to a remedial action plan and oversight by DTSC, (ii) Tetra Tech developed a Remediation 

Plan costing over $100,000,000 , which is now being carried out by SCS Engineers, (iii) Developer 

has been investigating the development of the Cell 2 Surface Lot with both the Authority and the 

Authority’s predecessor for over three years, and has spent some $4,000,000  and over 4,000 

person-hours in this effort to date, and (iv) Authority has agreed to provide Developer with open 

access to the entire Property and its records pertaining to the Property in order to facilitate 

Developer’s ongoing due diligence investigations.  Accordingly, at its sole cost and expense, 

Developer has been given the opportunity and has completed its due diligence investigation,  to 

assure itself of the suitability of the Cell 2 Surface Lot for development and viability of the Project. 

During the Term, Authority remains obligated to permit Developer and its employees, agents, 

representatives and contractors reasonable access to the Property pursuant to a separate agreement 

to conduct additional environmental evaluations, engineering studies, surveys, geological work and 

other studies as reasonably desired by Developer for development purposes (the “Access 

Agreement”).  Under the Access Agreement, Developer will indemnify, defend and hold the City 

and Authority harmless from any claims, injuries, damages, penalties or fees that may be caused by 

Developer’s access to, and investigation of, the Property pursuant to the terms of the Access 

Agreement.  

C. City Role Under Restated Agreement. City has no real property interest in the 

Property which is wholly owned by Authority.  However, City possesses the legal authority to 

regulate the zoning of the Property, to approve and modify the general plan designation and specific 

plans, to approve development agreements, all pursuant to state law, and to undertake 

environmental review and approve mitigation programs and development applications for specific 

projects (the “Entitlement Obligations”).  In addition to regulatory authority, City provides public 

infrastructure and services to the Property, including streets, sidewalks, parkways, sewer, water, 

drainage, lighting, and other utilities, and must assure accessibility to the Property (“Infrastructure 

Obligations”).  City wishes to contract with Authority to perform City’s Infrastructure Obligations 

to avoid any City liability for the remediation of the Property, which was a purpose for creation of 

Authority.  Finally, City will derive certain sales tax revenues from the development of the Project.  

The Authority’s resources are insufficient to undertake the Project.  City is prepared to pledge to 

Authority certain funds City would receive after development of the Property, in exchange for 

Authority undertaking City’s Infrastructure Obligations.  During the Term, the City will not process 

entitlements for, or negotiate development or other land use agreements with any other third party 

regarding the Cell 2 Surface Lot except as Developer may otherwise approve in writing, but the 

City may process entitlements and negotiate development agreements for the remainder of the 

Property with other developers. 

Based on the foregoing, City’s obligations under this Restated Agreement are limited to the 

following: 

1. Entitlement Obligations.  During the Extended Term, City will perform the 

obligations stated in Section 2.D.1., subject to the provisions of Section 5.  To perform the 
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Entitlement Obligations, City shall be reimbursed its expenses by Developer pursuant to the 

Reimbursement Agreement. 

2. Infrastructure Obligations.  These obligations will be contracted to Authority. 

3. Financial Obligations.  During the Extended Term, in exchange for Authority 

undertaking the Infrastructure Obligations, the Authority, City will negotiate a Sales Tax sharing 

agreement obligating City to pay Authority based on a formula not exceeding 50% of sales taxes 

arising from sales generated by the Project received by City for a term not exceeding 25 years from 

the opening of the Project, and sufficient to meet Authority’s obligations under the MOU. 

Any Conveyance Instrument shall provide that Developer must (i) develop the Project 

consistent with all applicable laws, ordinances, regulations, zoning, the General Plan and the 

applicable specific plan, as the same may be varied or amended by the City to accommodate 

Developer’s project, and (ii) obtain design development review and approval from the City’s 

Planning Commission and City Council. 

As noted above, development of the Project requires agreements and efforts by both City 

and Authority.  To the extent within its ability, given that it is a separate agency, and subject to 

Section 5, City shall facilitate, and shall not impede, Authority’s performance of its obligations as 

described herein and in the MOU. 

D.   Phases of Negotiation.  During the Initial Term, the Authority and Developer’s 

obligations were to use their good faith efforts to reach conceptual agreement on the business terms 

of the transaction embodied in a memorandum of understanding.  These Phases of Negotiation are 

described as follows: 

1. Initial Term.  Agreement upon the following shall be deemed the goals of 

the Parties for the Initial Term: 

(a) Conveyance Instrument Terms.  The Conveyance Instrument terms, 

including a mutually satisfactory designation of (i) a specific schedule for development of the 

Project, which may be in phases; (ii) standard use restrictions consistent with the operation of a 

regional retail center; (iii)  rights and limitations of Developer to assign or transfer its obligations 

prior to completion of the Project; (iv) provision ensuring that the Agency retains responsibility for 

the existing environmental issues at the Property; and (v) agreement by Developer to proceed 

diligently in good faith to perform its obligations and to reimburse Authority for certain of its out of 

pocket third-party costs of negotiating the transaction.  

(b) Financial Provisions.  Terms relating to: (i) the purchase price 

payable by Developer to Authority for the conveyance or occupation of the Cell 2 Surface Lot by 

Developer; (ii) Developer’s sole responsibility for financing and constructing the Project; (iii) 

apportionment of costs, and responsibility for construction of, necessary public improvements, 

including City fees for processing any necessary additional entitlements for the Project; (iv) 

apportionment of environmental costs for soils remediation, landfill liner and pile cap, landfill cap, 

landfill gas systems, groundwater treatment, building protection system and other Remedial 

Systems needed for Project implementation; and (v) apportionment of costs of, and responsibility 

for constructing, onsite (i.e., on the Cell 2 Surface Lot) utilities, structural piles and foundation 

slabs. Generally the Authority is to be responsible for the remediation program, but the Parties may 
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agree to the use of certain financing mechanism such as the CFD (hereinafter defined), and the 

Developer is responsible for the cost of onsite structural piles, the foundation slabs and vertical 

development. 

(c) Tax Sharing.  Terms of a Tax Sharing arrangement whereby 

Developer would receive rebates/refunds of local sales tax payable by Developer and its tenants to 

the City.  Such Tax Sharing will be negotiated for the purpose of facilitating Developer's 

development and operation of the Project on the Cell 2 Surface Lot.  For purposes of Tax Sharing, 

the rebate of local sales tax payable to Developer shall be a negotiated percentage of each dollar 

paid by Developer and its tenants upon taxable sales and uses attributable to the construction and 

operation of the Project and allocated and actually paid to, and received by, the City under the 

Uniform Local Sales and Use Tax Law (Part 1.5, Division 2 of the California Revenue and Taxation 

Code).  Negotiated terms of Tax Sharing shall include, for a term, without limitation, (i) a 

requirement setting the City as the situs for all Project retail sales, (ii) mechanisms for maximizing 

the taxable retail sales attributable to the Project, such as a minimum scope of operations and/or 

progress schedule of shared tax percentages to reflect actual Project performance, (iii) means for the 

Authority to review and audit records pertaining to Project retail performance and tax calculations, 

and (iv) provisions of indemnity and/or defense with respect to any third-party challenge to the Tax 

Sharing arrangement.  The available Tax Sharing Revenue may be as much as 50%, if justified by 

the proforma analysis.  The Tax Sharing arrangement may be encompassed within the terms of the 

Conveyance Instrument, or may be memorialized as a standalone agreement. 

(d) CFD.  Two community facility districts (collectively, the “CFD”) 

have been established under statutory authority to pay for (i) operation and maintenance of the 

Remediation Systems, and (ii) the installation of onsite public infrastructure.  Terms of the CFD 

may need to be restructured if the Project requires modifications to the original project for which 

the CFD was adopted. 

(e) Infrastructure District.  The parties will explore the possibility of 

setting up an EIFD to pay for a fire station or other public infrastructure under the enabling 

authority. 

2. Extended Term.  During the Extended Term, the parties will complete a 

Development Agreement pursuant to Government Code Section 65864 et seq., as well as a 

Conveyance Instrument, so that Developer obtains title to the Cell 2 Surface Lot and sufficient 

additional and modified land use entitlements to be able to proceed with development of the Project.  

Among other things, the following shall be completed during this phase: 

 

(a) City and Developer. 

(1) Applications for and Processing of City Approvals.  During 

the Extended Term, Developer shall use reasonable good faith efforts to submit applications for the 

requisite additional and modified land use entitlements for the Project from all governmental and/or 

quasi-governmental entities, including the City and Los Angeles County Fire Department 

(collectively, “Permits”), except for actual building permits, which will be obtained after Developer 

has acquired the Cell 2 Surface Lot.  Approval of all of the Permits (subject to only those conditions 

21



 

01223.0019/365766.3  
318517645.3 7 
 

which have been approved by Developer) and the expiration of all applicable appeals periods to 

such approvals without the filing of any such appeal by a third party shall be a condition precedent 

to the consummation of the transaction under the Conveyance Instrument, which condition 

precedent is for the benefit of each of Developer, City and Authority.  City shall use reasonable 

good faith efforts to expeditiously process, and lend reasonable cooperation to other agencies in 

processing Developer’s Permits. 

(2) Design Theme.  The design will be suitable for a high fashion 

outlet center, but the design theme of the center has yet to be established.  There will be a strong 

entry element and while stores will have varying architectural frontages facing inward, the exterior, 

particularly facing the freeway will have a superior architectural frontage which will make the 

Project noteworthy compared to other I-405 Freeway projects.  Once the design is established, there 

will be design charrette workshops with the City’s Planning Commission and/or City Council or 

committees thereof, which shall be open to the community and such other community meetings as 

the City shall direct. 

(3) CEQA/Environmental Review.  An environmental review 

process was previously undertaken pursuant to the California Environmental Quality Act (Public 

Resources Code §§ 21000 et seq., “CEQA”) for the Property in connection with the approval of the 

Specific Plan (the “Prior CEQA Review”).  Developer acknowledges and agrees that the City has 

not yet determined whether or to what extent the Prior CEQA Review satisfies the need for 

environmental review as to this Project.  To the extent new or supplemental environmental review is 

legally required for the Project under CEQA, Developer will undertake the studies, reports and 

analyses required, including traffic analysis, environmental impact analysis and financing plans if 

and to the extent required.  Developer has sole responsibility at its sole cost and expense to pursue 

and obtain any necessary environmental approvals for the Project pursuant to CEQA.  City and 

Authority will assist Developer in preparing any environmental documentation and processing any 

environmental review necessary. 

(4) Tax Sharing Arrangements.  During the Extended Term, 

pursuant to Section 2.D.2(a) and the City shall not pledge, encumber or otherwise commit sales tax 

revenues from the Project in any manner that would impair its ability to provide such sales tax 

assistance to the Authority and thereby indirectly to the Project. 

(5) Modification of CFD.  The City shall restructure the existing 

CFDs encumbering the Cell 2 Surface Lot such that the Project will be charged only such annual 

amounts as are necessary to pay the Project’s pro rata share, based on gross building area, of only 

those line items of operation and maintenance of environmental systems set forth in the MOU.  The 

proceeds of such restructured CFD shall be dedicated solely to such operation and maintenance of 

environmental systems on the 157 Acre Site.  Actual CFD assessments can rise or fall due to the 

actual costs of such line items.  The CFD shall not in any event charge the Project more than [[$1.75 

per square foot of gross building area]].
1
 

(b) Authority and Developer. 

                                                 
1
 On reflection, we do need a cap here. 
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(i) Conveyance Instrument.  During the Extended Term, the 

Authority and Developer shall negotiate the terms of a Conveyance Instrument, including the Tax 

Sharing, pursuant to Section 2.D.2(a) and in accordance with the terms of the MOU. 

(ii) CEQA Review.  The Authority shall serve as lead agency for 

purposes of any required CEQA environmental review, and Developer shall provide to Authority 

all funds necessary to cover the out of pocket costs of such environmental review in accordance 

with the Reimbursement Agreement. 

E. Development of Other Cells.  Developer’s plan encompasses only the Cell 2 Surface 

Lot.  Authority has solicited other development proposals on the other cells at the Property. The 

City and Authority shall cooperate with Developer to assure that the development of the other cells 

harmonizes with and contributes to the success of the Project.  City and Authority acknowledge that 

development and operation of the Project may require that the Authority complete the 

environmental remediation and protection improvements for the other cells simultaneously with 

construction of the Project.  Processing of entitlements and CEQA compliance for the Project shall 

not be delayed if such other projects are not ready for processing when the Project is ready, and 

CEQA analysis will include such project alternatives as are reasonably calculated to accommodate 

such other projects. 

SECTION 3. DEVELOPER’S NEGOTIATION RESPONSIBILITIES.  During the Initial 

Term, Developer  prepared studies, reports and analysis necessary for Developer to determine the 

feasibility of the Project.  Based on such analysis, subject to the terms of the MOU, and with the 

apportionment of responsibility as set forth therein, Developer has determined that the Project is 

feasible.  Developer hassubmitted the following: 

A. Project Plan and Development. A “Site Plan” specifying the conceptual framework 

to guide the overall development of the Project. In addition, Developer shall prepare the preliminary 

design plan for the Project, including design themes, as reasonably required by Authority and City, 

sufficient, to the extent feasible and practicable, to allow evaluation of the architectural design and 

site layout.  In addition, Developer shall prepare the preliminary design plan of the Project including 

building elevations and design themes, as reasonably required by Authority and City, sufficient to 

the extent feasible and practicable to all evaluation of sign configuration, architectural design and 

similar issues.  Developer shall also order and review a preliminary title report. 

B. Proforma.  Developer has provided a detailed pro forma showing the estimated budget 

for the development and construction of the Project. Developer intends to seek the financial assistance 

from Authority, described in the MOU, without which the Project would not be economically feasible, 

including direct financial assistance, sales tax rebates, and installation of offsite public improvements 

by Authority, and Developer acknowledges that the pro forma must justify the requested assistance as 

required for the Developer’s return on investment.  The pro forma shall also show an estimate of the 

economic return to the City for at least a ten year period after completion of the Project, including all 

taxes and fees (including proposed Tax Sharing scenarios), and other economic returns to the City as 

well as jobs and general community benefits. 

C. Confidentiality.  Subject to the duty of the public entities to produce documents and 

analysis publicly to explain the transaction, and until the Conveyance Instruments are publicly 

presented for approval, Authority and City agree, to the maximum extent permitted by law 
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including the California Public Records Act, to keep confidential the substance of the ongoing 

negotiations, the parties’ positions, and all proprietary financial and other information submitted by 

Developer to Authority and City in connection with Developer’s satisfaction of its obligations under 

this Restated Agreement, at all times during the Term of this Restated Agreement. 

D. Partners.  In addition to the information publicly available regarding Developer and its 

personnel, Developer shall provide adequate disclosure of Developer’s joint venturers, if any, who are 

participants or principals of the Project, and other reasonable and relevant information requested by 

Authority, concerning the above.  To the extent Developer is an entity established solely to undertake 

the Carson transaction, its financial obligations hereunder that are not otherwise supported by deposits 

or other security shall be guaranteed by an appropriately creditworthy affiliate of Developer. 

E. Financial Capability. Developer shall prepare and deliver to Authority a statement 

of Developer’s financial capabilities, including contemplated or potential sources of equity and 

construction and permanent loan financing.  

F. Prospective Tenants.  Developer shall diligently contact potential tenants for the 

Project. During the Term, Developer shall, at its sole cost and expense, place signage on the Cell 2 

Surface Lot for purposes of identifying the Project (“Signage”), and Authority shall grant the necessary 

easements or similar agreements to do so.  All Signage shall be subject to reasonable approval of the 

[[Executive Director]]
2
 or his designee, and shall comply with the City’s Municipal Code and standard 

sign requirements.  Upon termination of this Restated Agreement, Developer shall (i) promptly remove 

the Signage at its sole cost and expense, (ii) Developer shall indemnify Authority against any mechanic 

liens or other claims related to the Signage, and (iii) have no claim or other right against City or 

Agency for any contact by third parties as a result of the Signage. 

G. Permits.  Developer will be solely responsible for obtaining all permit approvals and 

entitlements for the Project and developing the Project, subject to the terms and conditions hereof 

and of the Conveyance Instrument. 

SECTION 4. AUTHORITY’S RESPONSIBILITIES. 

A. Reasonable Assistance. Authority shall provide Developer with appropriate and 

reasonable information and assistance. 

B. Preparation of Instruments.  Authority shall  negotiate in good faith in accordance 

with the MOU a Conveyance Instrument including the Tax Sharing arrangements described therein. 

C. Processing Permits.  Authority shall use reasonable good faith efforts to 

expeditiously process, facilitate the City’s processing, and lend reasonable cooperation to other 

agencies in processing, Developer’s Permits. 

SECTION 5.   DISCRETION; NON-WAIVER OF POLICE POWERS. 

Although Authority and City are obligated to negotiate diligently and in good faith, they 

under no obligation to enter into a Conveyance instrument or Tax Sharing arrangement and all 

                                                 
2
 Who is this now? 
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expenses incurred by Developer during the Term are incurred at Developer’s sole risk and expense.  

Prior to Formal Approvals, Developer’s reliance on any representations or promises by City, 

Authority or their staff or consultants, or individual Council members, is undertaken at Developer’s 

sole risk and expense.  Although obligated to negotiate in good faith, Developer is under no 

obligation to enter into a Conveyance Instrument or Tax Sharing arrangement.  

The Authority Board, City Council and the City’s Planning Commission will be required to 

review and hold hearing(s) on the Project’s entitlements and environmental documentation.  

Authority and City reserve the right to exercise their discretion as to all matters which they are, by 

law, entitled or required to exercise, at their discretion and nothing in this Restated Agreement shall 

be construed as having the effect of waiving or limiting police powers and exercise of discretion by 

Authority and/or the City.  To this end: 

(1) Discretion.  City Council and Authority Board have complete and unfettered 

discretion to enter into any Development Agreement or Conveyance Instrument or Tax 

Sharing Agreement without explanation or cause, and this Restated Agreement is not 

committing Authority/City to undertake any activity requiring the exercise of discretion, 

including the approval and execution of a Development Agreement or Conveyance 

Instrument, Tax Sharing Agreement, or any other act or approval. 

(2) Instruments.  The duty of Authority and City to approve any project or execute a 

Development Agreement or Conveyance Instrument or approve Tax Sharing Agreement 

shall be conditioned upon the successful review and approval of all necessary findings and 

conclusions which the City Council and Authority Board are required to make, including all 

necessary findings and determinations required under CEQA as well as state and local land 

use provisions.  As to any matter which Authority and City may be required to exercise its 

unfettered discretion with respect to the Project, nothing herein nor in a Conveyance 

Instrument or Tax Sharing Agreement shall obligate Authority and City to exercise 

discretion in any particular manner, and any exercise of discretion reserved hereunder or 

required by law, shall not be deemed to constitute a breach of Authority or City’s duties 

under this Restated Agreement. 

(3) Agreement to Negotiate.  This Restated Agreement does not constitute a disposition 

of property and, therefore, does not require a public hearing.  Authority and City’s execution 

of this Restated Agreement is merely an agreement to enter into exclusive negotiations for a 

specified time period. 

SECTION 6. MISCELLANEOUS. 

A. Brokerage Commissions.  Developer agrees to pay and to hold Authority and City 

harmless from any claim by any broker, agent, or finder retained by Developer with respect to the 

Cell 2 Surface Lot.  Neither Authority nor the City shall be liable to pay any real estate commission 

or any broker’s fees which may arise in relation to the Project. 

B. Copies of Documents.  During the Term, Developer shall provide Authority/City for 

its information, and for public reports to be prepared in connection with the Project, at no cost or 

expense to Authority/City, with copies of certain third party consultant, contractor, or subcontractor 

reports, studies, analysis, site plan layouts, engineering studies, memorandums, or similar 
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documents, excluding legally privileged or confidential items or proprietary financial information, 

regarding the Cell 2 Surface Lot.  Authority and City may not sell such plans or drawings and may 

use them solely for planning purposes relating to the Project on the Cell 2 Surface Lot and 

coordinating the Project with other projects on other cells at the Property.  Delivery of such 

documents to Authority and City shall be made without any representation, warranty, or liability 

whatsoever by Developer as to the accuracy or sufficiency of the contents of such documents and 

shall be subject to the rights of the preparers of such documents including, without limitation, any 

applicable copyrights. 

C. No Personal Liability. No employee, agent, board member, partner, principal or 

shareholder of a Party shall have any personal liability or obligation under this Restated Agreement 

except as specifically set forth herein. 

D. No Conflicts.  Each party (“Representing Party”) represents to the other party that 

the execution and delivery by the Representing Party of this Restated Agreement, the performance 

of its obligations hereunder, and its fulfillment of the terms and conditions hereof do not conflict 

with, violate or result in a breach of any applicable law or any term or condition of any document to 

which Representing Party is subject. 

E. Amendment.  This Restated Agreement may only be amended in writing executed by 

both parties. 

F. Notices.  All notices, including without limitation all approvals and consents, 

required or permitted under this Restated Agreement shall be delivered in person, by messenger, by 

overnight mail courier, or by registered or certified mail, postage prepaid, return receipt requested, 

to each party at its address shown below, or to any other notice address designated in writing by 

such party.  Any notice so delivered by messenger shall be deemed delivered upon actual delivery.  

Any notice so delivered by US mail shall be deemed delivered three (3) days after deposit in the US 

Mail. 

Authority and City: Carson Reclamation Authority / City of Carson 

701 East Carson Street 

Carson, CA 90745  

Attention:  City Manager 

With copy to:  Aleshire & Wynder, LLP. 

18881 Von Karman Avenue, Suite 1700 

Irvine, CA 92612 

Attention: Sunny Soltani, Esq.  

 

Developer: CAM-Carson LLC 

c/o The Macerich Company 

401 Wilshire Boulevard, Suite 700 

Santa Monica, California 90401 

Attention:  Randy Brant 

 

With a copy to: CAM-Carson LLC 

c/o The Macerich Company 
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401 Wilshire Boulevard, Suite 700 

Santa Monica, California 90401 

Attention: Thomas J. Leanse, Esq. 

 

And to: Manatt, Phelps & Phillips, LLP 

11355 West Olympic Boulevard 

Los Angeles, California 90064 

Attention: Tom Muller, Esq. 

 

G. Default & Remedies.  If a party fails to comply with its obligations (“Defaulting 

Party”), the other party (“Non-Defaulting Party”) may terminate this Restated Agreement if the 

Defaulting party fails to cure such default within thirty days after receipt of notice of default from 

the Non-Defaulting Party, or if such default is not susceptible of cure within such thirty day period, 

then if the defaulting party fails to commence such cure within such thirty day period and thereafter 

diligently pursue such cure to completion, not to exceed ninety days in the aggregate (“Cure 

Period”). If the Defaulting Party fails to cure during the Cure Period, the Non-Defaulting Party may 

terminate this Restated Agreement by providing written notice to the Defaulting Party prior to cure 

of such default (“Termination Notice”).  Notwithstanding the foregoing, in no event shall any Cure 

Period hereunder extend the Term.  Developer’s sole remedy for an Authority/City default shall be 

to terminate this Restated Agreement by written notice.  Authority/City’s sole remedy for a 

Developer default shall be to terminate this Restated Agreement by written notice.  Upon 

termination of this Restated Agreement, (i) neither party shall have any right, remedy or obligation 

under this Restated Agreement, except that any indemnifications provisions shall survive such 

termination; and (ii) each party specifically waives and releases any such rights or claims it may 

otherwise have at law or in equity and expressly waives any rights to consequential damages or 

specific performance from the other party. 

H. Indemnification. Developer agrees to indemnify, defend, and hold Authority, City 

and their respective members, officers, staff and agents (collectively, “Authority Indemnitees”) 

harmless from any and all third party claims, actions, suits and other liability asserted against 

Authority or City resulting from Developer’s breach of this Restated Agreement including Signage 

or under the Access Agreement.  This indemnity shall survive the expiration or termination of this 

Restated Agreement.  In the event that any claim is filed against any City Indemnitees, Authority 

and City shall notify Developer of such claim in a timely manner to permit Developer, the 

opportunity to provide adequate representation to Authority Indemnitees with respect to any such 

claim.  Nothing in this Section shall be construed to mean that Developer shall hold Authority 

Indemnitees harmless and/or defend them to the extent of any claims arising from the gross 

negligence, willful misconduct or illegal acts of any of the Authority Indemnitees. 

I. General Provisions.  This Restated Agreement and all terms and conditions hereof 

shall be governed by and construed and enforced in accordance with the laws of the State of 

California.  If any legal action is necessary to enforce this Restated Agreement, a court of 

competent jurisdiction in Los Angeles County shall be the sole venue and jurisdiction for the 

bringing of such action.  Any term may be waived only by a written waiver signed by the party 

against whom such waiver is to be asserted.  All provisions shall not be construed in favor of or 

against either party, but rather as if both parties prepared this Restated Agreement. This Restated 

Agreement may be executed in counterparts, each of which when so executed shall be deemed an 

original, and all of which, together, shall constitute one and the same instrument. This Restated 
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Agreement terminates and supersedes all prior understandings or agreements on the subject matter 

hereof.   

J. Assignment. Developer may not assign this Restated Agreement or any of its rights 

or obligations hereunder to any third party or entity without the prior written consent of Authority, 

except to an entity at least fifty percent owned and effectively controlled by The Macerich 

Partnership, L.P.  Transfer of any ownership interest in Developer inconsistent with the foregoing 

shall be deemed a transfer under this provision. 

K. Attorney’s Fees.  In any action between the parties to interpret, enforce, reform, 

modify, rescind or otherwise in connection with any of the terms or provisions of this Restated 

Agreement, the prevailing party in the action or other proceeding shall be entitled to recover its 

reasonable costs and expenses. 

L. Authority.  The persons executing this Restated Agreement on behalf of Developer 

warrant that (i) Developer is duly organized and existing, (ii) they are duly authorized to execute 

and deliver this Restated Agreement on behalf of Developer, (iii) by so executing this Restated 

Agreement, Developer is formally bound to the provisions of this Restated Agreement, and 

(iv) entering into this Restated Agreement does not violate any provision of any other agreement to 

which Developer is bound. 
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IN WITNESS WHEREOF, the parties have executed this Restated Agreement as of the day 

first above written. 

DEVELOPER AUTHORITY & CITY 

CAM-CARSON LLC,  

a Delaware limited liability company 

 

 

By: _________________________ 

Thomas J. Leanse, Senior Executive 

Vice President, Secretary 

 

 

 

 

CITY OF CARSON, a California municipality 

 

 

By: ________________________________ 

       Albert Robles, Mayor 

 

 

CARSON RECLAMATION AUTHORITY, a 

California joint powers authority 

 

 

By: ________________________________ 

       Albert Robles, Chair 

 

 

ATTEST: 

 

___________________________________ 

City Clerk / Secretary 

  

APPROVED AS TO FORM: 

 

ALESHIRE & WYNDER, LLP 

 

_____________________________ 

Sunny Soltani 

City Attorney / Authority Counsel 

 

Exhibits: A:  The Site Map (showing cells) 

  B.  Designation of Parcels 

  C.  The Preliminary Site Plan with Elevations 
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