Mills Park, Carson

Opinion of Probable Cost

Option 2- 2 stall restroom

RHA Landscape Architects-Planners, Inc.

6% Mobilization & Gen Cond.

TOTAL

Project No: 21109

Date: 4/15/2021

30,374

536,608

\$536,608 total with 20% contingency Prepared By: JS

DESCRIPTION	QTY.	UNIT	UI	NIT PRICE	S	UB-TOTAL	TOTAL
- , -	0.15	0.5	•	1.00	_	0.15	
Turf removal	915	SF	\$	1.00	\$	915	
Concrete Seatwall and stairs removal	206	SF	\$	10.00	\$	2,060	
Concrete Paving (4" thick)	1,121	SF	\$	7.00	\$	7,847	
24' sq. Four Post Shade Structure	3	LS	\$	45,000.00	\$	135,000	
8'x16' Double Post Cantilever Shade Sails	2	LS	\$	25,000.00	\$	50,000	
15'x30' Double Post Cantilever Shade Sails	1	LS	\$	35,000.00	\$	35,000	
20'x40' Four Post Standard Shade Sail	1	LS	\$	30,000.00	\$	30,000	
Prefab restroom Building	1	LS	\$	150,000.00	\$	150,000	
Monument Sign	1	LS	\$	5,000.00	\$	5,000	
General Electrical work	1	LS	\$	5,000.00	\$	5,000	
Irrigation System adjustment	520	SF	\$	2.00	\$	1,040	
						Sub-Total	\$ 421,862
		20%	20% Contingency				\$ 84,372
						Sub-Total	\$ 506,234