

Exhibit No. 2  
**CITY OF CARSON**  
**BID REGISTER**

City Clerk's Office  
**RECEIVED**  
 7-8-24  
 10:00 a.m.

**NAME OF PROJECT:** INVITATION FOR BID (IFB) 24-09 – PROJECT NO. PW1610 FOŠIA PARK IMPROVEMENTS

**BID OPENING DATE:** 07-08-24 **TIME:** 10:00 A.M.

#	COMPANY	COMPANY CONTACT (If Applicable)	PLANET BID DATE/TIME RECEIVED	HARD COPY DATE/TIME RECEIVED	TOTAL
1.	Environmental Construction, Inc.	Eric Gamoaal	7-8-24 9:59 a.m.	—	\$9,935,506.30
2.	pub Construction, Inc.	Darin Maddox	7-8-24 9:44 a.m.	—	\$12,686,864.32
3.					
4.					
5.					
6.					
7.					
8.					
9.					
10.					
11.					

Opened By: N/A [Signature]  
 Print Legibly Initials

Staff Present: RAYMOND VELASO [Signature]  
 Print Legibly Initials

Michael Buist  
 Johnathan Chan

City Clerk: [Signature]  
 Signature City Clerk

PlanetBids Opened By: Shelly McEhee [Signature]  
 Print Legibly Initials

**BID OPENING DATE: 7/8/24**

**BID WITHDRAWN**

Foisia Park Improvements - Prj No. 1610			Enviornmental Construction Inc.			License No. 498624	PUB Construction Inc.		License No. 788668
ITEM	DESCRIPTION	QTY	UNIT	UNIT COST1	ITEM COST1	submitted bid cost1	UNIT COST2	ITEM COST2	submitted bid cost2
1	Bonding, Insurance & Mobilization	1	LS	\$740,000.00	\$740,000.00	\$740,000.00	\$480,000.00	\$480,000.00	\$480,000.00
2	Survey	1	LS	\$41,140.00	\$41,140.00	\$41,140.00	\$44,400.00	\$44,400.00	\$44,400.00
3	Temporary Fencing	1	LS	\$72,400.00	\$72,400.00	\$72,400.00	\$9,600.00	\$9,600.00	\$9,600.00
4	Traffic Control	1	LS	\$500.00	\$500.00	\$500.00	\$18,000.00	\$18,000.00	\$18,000.00
5	Demolition, Removal & Haul	1	LS	\$449,310.00	\$449,310.00	\$449,310.00	\$588,840.00	\$588,840.00	\$588,840.00
6	Erosion Control	1	LS	\$30,340.00	\$30,340.00	\$30,340.00	\$12,000.00	\$12,000.00	\$12,000.00
7	Grading	1	LS	\$91,226.50	\$91,226.50	\$91,226.50	\$610,920.00	\$610,920.00	\$610,920.00
8	Drainage	1	LS	\$17,052.00	\$17,052.00	\$17,052.00	\$240,000.00	\$240,000.00	\$240,000.00
9	Soil Import	57	CY	\$100.00	\$5,700.00	\$5,700.00	\$600.00	\$34,200.00	\$34,200.00
10	Electrical Upgrades & Switchgear	1	LS	\$188,805.10	\$188,805.10	\$188,805.10	\$185,377.20	\$185,377.20	\$185,377.20
11	Drinking Fountains	6	EA	\$7,800.00	\$46,800.00	\$46,800.00	\$11,040.00	\$66,240.00	\$66,240.00
12	Parking Lot Grind Overlay & Slurry Seal	14,385	SF	\$6.00	\$86,310.00	\$86,310.00	\$7.50	\$107,887.50	\$107,887.50
13	Striping Parking Lots	1	LS	\$6,466.90	\$6,466.90	\$6,466.90	\$7,680.00	\$7,680.00	\$7,680.00
14	Curb & Gutter	284	LF	\$38.00	\$10,792.00	\$10,792.00	\$36.00	\$10,224.00	\$10,224.00
15	Concrete Paving "A" (4", Broom Finish)	23,316	SF	\$19.00	\$443,004.00	\$443,004.00	\$15.60	\$363,729.60	\$363,729.60
16	Concrete Paving "B" (4", Broom Finish, 5' Sawcut Grid)	19,390	SF	\$19.20	\$372,288.00	\$372,288.00	\$18.00	\$349,020.00	\$349,020.00
17	Concrete Paving "C" (4", TopCast # 5 Sandblast Finish)	10,848	SF	\$20.00	\$216,960.00	\$216,960.00	\$20.40	\$221,299.20	\$221,299.20
18	Concrete Paving "D" (4", Integral Colored, TopCast # 5 Finish)	1,520	SF	\$23.00	\$34,960.00	\$34,960.00	\$37.20	\$56,544.00	\$56,544.00
19	Elevated Stage, Steps & Ramp	1	LS	\$81,022.00	\$81,022.00	\$81,022.00	\$157,200.00	\$157,200.00	\$157,200.00
20	Concrete PIP Seatwalls	232	LF	\$435.00	\$100,920.00	\$100,920.00	\$600.00	\$139,200.00	\$139,200.00
21	Concrete Mow Curb & Under-Fence Header	6,325	LF	\$22.00	\$139,150.00	\$139,150.00	\$15.60	\$98,670.00	\$98,670.00
22	Marquee Monument & Digital Signs	1	LS	\$122,883.00	\$122,883.00	\$122,883.00	\$108,000.00	\$108,000.00	\$108,000.00
23	Site/Area Lighting	1	LS	\$615,612.80	\$615,612.80	\$615,612.80	\$944,592.00	\$944,592.00	\$944,592.00
24	Musco Ballfield Lighting	1	LS	\$572,687.50	\$572,687.50	\$572,687.50	\$869,032.00	\$869,032.00	\$869,032.00
25	Poligon Stage Cover Structure	1	EA	\$310,879.00	\$310,879.00	\$310,879.00	\$420,000.00	\$420,000.00	\$420,000.00
26	Poligon Group Picnic Shade Structure	2	EA	\$172,265.00	\$344,530.00	\$344,530.00	\$114,000.00	\$228,000.00	\$228,000.00
27	Shade Sail Structure	3	EA	\$115,254.00	\$345,762.00	\$345,762.00	\$114,000.00	\$342,000.00	\$342,000.00
28	Poligon Bleacher Shade Sails	6	EA	\$58,603.55	\$351,621.30	\$351,621.30	\$79,200.00	\$475,200.00	\$475,200.00
29	Fitness Stations	7	EA	\$27,571.43	\$193,000.01	\$193,000.00	\$7,680.00	\$53,760.00	\$53,760.00
30	Ballfield #1 Fencing, Gates, Backstop, Dugouts with Shade, Foul Poles, Fine Grading & Sign	1	LS	\$491,620.00	\$491,620.00	\$491,620.00	\$800,769.60	\$800,769.60	\$800,769.60
31	Ballfield #2 Fencing, Gates, Backstop, Dugouts with Shade, Foul Pole, Fine Grading & Sign	1	LS	\$427,620.00	\$427,620.00	\$427,620.00	\$731,622.00	\$731,622.00	\$731,622.00

**BID OPENING DATE: 7/8/24**

**BID WITHDRAWN**

Foisia Park Improvements - Prj No. 1610				Enviornmental Construction Inc.		License No. 498624	PUB Construction Inc.		License No. 788668
ITEM	DESCRIPTION	QTY	UNIT	UNIT COST1	ITEM COST1	submitted bid cost1	UNIT COST2	ITEM COST2	submitted bid cost2
32	Ballfield #3 Fencing, Gates, Backstop, Dugouts with Shade, Fine Grading & Sign	1	LS	\$350,620.00	\$350,620.00	\$350,620.00	\$578,604.00	\$578,604.00	\$578,604.00
33	Skinned Infield	42,545	SF	\$1.42	\$60,413.90	\$60,413.90	\$14.40	\$612,648.00	\$612,648.00
34	Dugout Furnishings, (Player Bench & Bat Rack)	6	EA	\$4,200.00	\$25,200.00	\$25,200.00	\$8,640.00	\$51,840.00	\$51,840.00
35	Synthetic Turf (In front of Stage)	1,945	SF	\$92.94	\$180,768.30	\$180,768.30	\$37.20	\$72,354.00	\$72,354.00
36	Miracle Play Structure & Play Surface	1	LS	\$482,900.00	\$482,900.00	\$482,900.00	\$492,000.00	\$492,000.00	\$492,000.00
37	Benches	19	EA	\$1,960.00	\$37,240.00	\$37,240.00	\$1,800.00	\$34,200.00	\$34,200.00
38	8' Picnic Tables	25	EA	\$2,500.00	\$62,500.00	\$62,500.00	\$2,400.00	\$60,000.00	\$60,000.00
39	Round Picnic Table (w/ Umbrella Hole)	2	EA	\$3,500.00	\$7,000.00	\$7,000.00	\$2,640.00	\$5,280.00	\$5,280.00
40	BBQ Grill	10	EA	\$4,200.00	\$42,000.00	\$42,000.00	\$2,400.00	\$24,000.00	\$24,000.00
41	Trash Receptacles	22	EA	\$2,700.00	\$59,400.00	\$59,400.00	\$3,000.00	\$66,000.00	\$66,000.00
42	Irrigation System	1	LS	\$630,142.00	\$630,142.00	\$630,142.00	\$562,560.00	\$562,560.00	\$562,560.00
43	DG (Turf-Street Sidewalk Buffer)	3,335	SF	\$9.50	\$31,682.50	\$31,682.50	\$8.40	\$28,014.00	\$28,014.00
44	Planting Area Prep & Fine Grading	292,220	SF	\$0.20	\$58,444.00	\$58,444.00	\$0.47	\$137,343.40	\$136,758.96
45	Soil Prep/Amendments	292,220	SF	\$0.30	\$87,666.00	\$87,666.00	\$0.36	\$105,199.20	\$105,199.20
46	Turf-Hydroseed	155,990	SF	\$0.25	\$38,997.50	\$38,997.50	\$1.62	\$252,703.80	\$252,703.80
47	Turf-Sod (Ballfield)	120,050	SF	\$1.00	\$120,050.00	\$120,050.00	\$2.10	\$252,105.00	\$252,105.00
48	Root Barrier	940	LF	\$19.00	\$17,860.00	\$17,860.00	\$14.40	\$13,536.00	\$13,536.00
49	Trees (36" Box)	34	EA	\$3,500.00	\$119,000.00	\$119,000.00	\$1,560.00	\$53,040.00	\$53,040.00
50	Palm Trees (15' BTH)	13	EA	\$3,000.00	\$39,000.00	\$39,000.00	\$4,560.00	\$59,280.00	\$469,680.00
51	Shrubs (1 Gal)	180	EA	\$18.00	\$3,240.00	\$3,240.00	\$18.00	\$3,240.00	\$3,240.00
52	Shrubs (5 Gal)	129	EA	\$41.00	\$5,289.00	\$5,289.00	\$34.80	\$4,489.20	\$4,489.20
53	Shrubs (15 Gal)	256	EA	\$216.00	\$55,296.00	\$55,296.00	\$148.80	\$38,092.80	\$38,092.80
54	Groundcover (4" Pots)	8,525	SF	\$1.40	\$11,935.00	\$11,935.00	\$0.74	\$6,308.50	\$6,342.60
55	Mulch (4" layer)	12,135	SF	\$3.09	\$37,497.15	\$37,500.00	\$1.00	\$12,135.00	\$12,086.46
56	120-Day landscape maintenance period	1	LS	\$19,000.00	\$19,000.00	\$19,000.00	\$46,082.40	\$46,082.40	\$46,082.40
57	Turn-Over, As-Builts & Close-Out	1	LS	\$1,000.00	\$1,000.00	\$1,000.00	\$12,000.00	\$12,000.00	\$12,000.00
58	Allowance	1	LS	\$400,000.00	\$400,000.00	\$400,000.00	\$400,000.00	\$400,000.00	\$400,000.00
					<b>\$9,935,503.46</b>	<b>\$9,935,506.30</b>		<b>\$12,757,062.40</b>	<b>\$13,166,863.52</b>
					<b>VALIDATED AMOUNT</b>	<b>-\$2.84</b>		<b>VALIDATED AMOUNT</b>	<b>-\$409,801.12</b>
					True calculated bid is Lower than submitted bid			True calculated bid is Lower than submitted bid	