

PROJECT NOS. 1393 AND 1411
DEL AMO BOULEVARD REHABILITAION BETWEEN AVALON BOULEVARD AND CENRAL AVENUE

PAVEMENT QUANTITIES

SECTION	Street Name	Begin Location	End Location	FC	Surface Type	Length (ft)	Width (ft)	Area (sf)	PCI Date	PCI
1	DEL AMO BL	AVALON BLVD	LEAPWOOD AVE	A	AC	1,800	34	61,200	7/6/2016	18
2	DEL AMO BL	TILLMAN AVE	CENTRAL AVE	A	AC	1,515	34	51,510	7/6/2016	20
3	DEL AMO BL	LEAPWOOD AVE	AVALON BLVD	A	AC	1,800	34	61,200	7/6/2016	22
4	DEL AMO BL	LEAPWOOD AVE	CAMPAIGN RD	A	AC	665	34	22,610	7/6/2016	28
5	DEL AMO BL	CAMPAIGN RD	TILLMAN AVE	A	AC	955	34	32,470	7/6/2016	40
6	DEL AMO BL	CENTRAL AVE	TILLMAN AVE	A	AC	1,515	34	51,510	7/6/2016	31
7	DEL AMO BL	TILLMAN AVE	LEAPWOOD AVE	A	AC	1,660	34	56,440	8/17/2016	49
TOTAL						9,910		336,940		

1	Full Width cold milling 2" thickness	336,940	SF
2	ARHM(2") finish course	4,633	TON

PROJECT NOS. 1393 AND 1411
DEL AMO BOULEVARD REHABILITAION BETWEEN AVALON BOULEVARD AND CENRAL AVENUE

TREE REMOVALS LIST

NO	Address		Diameter Shoulder Height (DSH) in Inches			Species	COMMENTS
	Location / N.S or S.S.	Street Name	UP to 14"	16" to 20"	22" to 26"		
	(From Avalon Blvd. heading East - SOUTH SIDE)						
1	At Chevron Station	DEL AMO BLVD	2			Jacaranda	
2	At Smashburger	DEL AMO BLVD		1		Ficus	
3	East of Buffalo W.W.	DEL AMO BLVD			5	Ficus	
4	Just West of B.of A.	DEL AMO BLVD			1	Ficus	
5	Between Leapwood and Campa	DEL AMO BLVD	1	1		Jacaranda	
6	1044	DEL AMO BLVD		1		Jacaranda	
	(From Central heading West - NORTH SIDE)						
7	1 (1348 E DENWALL DR.)	DEL AMO BLVD			1		
8	2 (1342 E DENWALL DR.)	DEL AMO BLVD			X		STUMP ONLY
9	4 (1338 E DENWALL DR.)	DEL AMO BLVD	1			Jacaranda	
10	8 (1312 E DENWALL DR.)	DEL AMO BLVD		1		Ficus	
11	12 (1256 E DENWALL DR.)	DEL AMO BLVD	1			Jacaranda	
12	16 (1232 E DENWALL DR.)	DEL AMO BLVD	1			Jacaranda	
13	18 (1222 E DENWALL DR.)	DEL AMO BLVD	1			Jacaranda	
14	22 (1202 E DENWALL DR.)	DEL AMO BLVD		X			STUMP ONLY
15	24 (20334 TILLMAN AVE.)			1		Jacaranda	
16	At Del Amo park	DEL AMO BLVD	3			Ficus + Jacaranda	
	TOTAL		10	5	7		

PROJECT NOS. 1393 AND 1411
DEL AMO BOULEVARD REHABILITAION BETWEEN AVALON BOULEVARD AND CENRAL AVENUE

CONCRETE REPLACEMENT QUANTITIES											
		CURB & GUTTER		SIDEWALKS QUANTITIES				ADA ACCESSIBLE CURB RAMPS			
LOCATION	STREET NAME / APN #	REPLACEMENT LENGTH (L.F.)	PATCH/ CONSTRUCT NEW AREA (L.F.)	SLAB REPLACEMENT AREA (S.F.)	PATCH/ CONSTRUCT NEW SW AREA (S.F.)	GRINDING LENGTH (L.F.)	SEVERITY	CROSS STREET	CORNER	REMOVE & REPLACE (EA)	Truncated Dome Panel Only (EA)
CURB RAMPS ON DEL AMO - WEST TO EAST											
1	DEL AMO AVE							CAMPAIGN	SE	1	
2	DEL AMO AVE							CAMPAIGN	SW	1	
3	DEL AMO AVE							LEAPWOOD	SW	1	
4	DEL AMO AVE							LEAPWOOD	NW	1	
5	DEL AMO AVE							LEAPWOOD	NE	1	
6	DEL AMO AVE							LEAPWOOD	SE	1	
CURB AND GUTTER - WEST TO EAST											
7	20320 AVALON BLVD	5.00									
8	681 E DEL AMO BLVD	5.00									
9	685 E DEL AMO BLVD A	5.00									
10	703 E DEL AMO BLVD	5.00									
11	703 E DEL AMO BLVD	5.00									
12	N/E CORNER OF LEAPWOOD AND DEL AMO	5.00									
13	20412 LEAPWOOD AVE 3 A	5.00									
14	NORTH SIDE OF DEL AMO EAST OF TILLMAN	5.00									
15	N/E CORNER OF TILLMAN AND DEL AMO	5.00									
SIDEWALKS - NORTH SIDE OF DEL AMO - WEST TO EAST											
16	20240 AVALON BLVD			0	0	2	Priority 3				
17	20240 AVALON BLVD			0	5	0	Priority 2				
18	20240 AVALON BLVD			0	1	0	Priority 1				
19	20240 AVALON BLVD			0	1	0	Priority 1				
20	20240 AVALON BLVD			0	1	0	Priority 1				
21	20240 AVALON BLVD			0	1	0	Priority 1				
22	20238 AVALON BLVD			0	11	0	Priority 3				
23	665 E DEL AMO BLVD			0	8	0	Priority 2				
24	665 E DEL AMO BLVD			0	14	0	Priority 2				
25	665 E DEL AMO BLVD			0	3	0	Priority 2				
26	665 E DEL AMO BLVD			0	4	0	Priority 3				
27	665 E DEL AMO BLVD			0	5	0	Priority 2				
28	681 E DEL AMO BLVD			0	1	0	Priority 1				
29	681 E DEL AMO BLVD			0	6	0	Priority 2				

PROJECT NOS. 1393 AND 1411
DEL AMO BOULEVARD REHABILITAION BETWEEN AVALON BOULEVARD AND CENRAL AVENUE

		CURB & GUTTER		SIDEWALKS QUANTITIES				ADA ACCESSIBLE CURB RAMPS			
LOCATION	STREET NAME / APN #	REPLACEMENT LENGTH (L.F.)	PATCH/ CONSTRUCT NEW AREA (L.F.)	SLAB REPLACEMENT AREA (S.F.)	PATCH/ CONSTRUCT NEW SW AREA (S.F.)	GRINDING LENGTH (L.F.)	SEVERITY	CROSS STREET	CORNER	REMOVE & REPLACE (EA)	Truncated Dome Panel Only (EA)
30	703 E DEL AMO BLVD			0	3	0	Priority 1				
31	703 E DEL AMO BLVD			0	0	3	Priority 4				
32	703 E DEL AMO BLVD			0	1	0	Priority 1				
33	703 E DEL AMO BLVD			0	20	0	Priority 2				
34	703 E DEL AMO BLVD			0	1	0	Priority 1				
35	703 E DEL AMO BLVD			0	46	0	Priority 2				
36	703 E DEL AMO BLVD			0	1	0	Priority 1				
37	703 E DEL AMO BLVD			0	8	0	Priority 3				
38	703 E DEL AMO BLVD			0	1	0	Priority 1				
39	703 E DEL AMO BLVD			82	0	0	Priority 1				
40	703 E DEL AMO BLVD			0	3	0	Priority 1				
41	703 E DEL AMO BLVD			0	1	0	Priority 1				
42	703 E DEL AMO BLVD			0	8	0	Priority 2				
43	703 E DEL AMO BLVD			0	22	0	Priority 2				
44	703 E DEL AMO BLVD			0	18	0	Priority 2				
45	703 E DEL AMO BLVD			0	1	0	Priority 1				
46	LA COUNTY FLOOD CONTROL DISTRICT			0	0	6	Priority 2				
47	LA COUNTY FLOOD CONTROL DISTRICT			0	19	0	Priority 3				
48	LA COUNTY FLOOD CONTROL DISTRICT			0	0	6	Priority 2				
49	LA COUNTY FLOOD CONTROL DISTRICT			0	4	0	Priority 1				
50	LA COUNTY FLOOD CONTROL DISTRICT			0	58	0	Priority 3				
51	LA COUNTY FLOOD CONTROL DISTRICT			0	0	4	Priority 4				
52	LA COUNTY FLOOD CONTROL DISTRICT			60	0	0	Priority 1				
53	LA COUNTY FLOOD CONTROL DISTRICT			0	44	0	Priority 2				
54	LA COUNTY FLOOD CONTROL DISTRICT			0	1	0	Priority 1				
55	LA COUNTY FLOOD CONTROL DISTRICT			0	48	0	Priority 3				
56	LA COUNTY FLOOD CONTROL DISTRICT			0	18	0	Priority 3				
57	LA COUNTY FLOOD CONTROL DISTRICT			0	0	4	Priority 4				
58	LA COUNTY FLOOD CONTROL DISTRICT			0	0	3	Priority 3				
59	LA COUNTY FLOOD CONTROL DISTRICT			0	1	0	Priority 1				
60	LA COUNTY FLOOD CONTROL DISTRICT			0	0	2	Priority 4				
61	LA COUNTY FLOOD CONTROL DISTRICT			0	0	10	Priority 2				
62	LA COUNTY FLOOD CONTROL DISTRICT			0	1	0	Priority 1				

PROJECT NOS. 1393 AND 1411
DEL AMO BOULEVARD REHABILITAION BETWEEN AVALON BOULEVARD AND CENRAL AVENUE

		CURB & GUTTER		SIDEWALKS QUANTITIES				ADA ACCESSIBLE CURB RAMPS			
LOCATION	STREET NAME / APN #	REPLACEMENT LENGTH (L.F.)	PATCH/ CONSTRUCT NEW AREA (L.F.)	SLAB REPLACEMENT AREA (S.F.)	PATCH/ CONSTRUCT NEW SW AREA (S.F.)	GRINDING LENGTH (L.F.)	SEVERITY	CROSS STREET	CORNER	REMOVE & REPLACE (EA)	Truncated Dome Panel Only (EA)
63	LA COUNTY FLOOD CONTROL DISTRICT			0	0	3	Priority 1				
64	LA COUNTY FLOOD CONTROL DISTRICT			0	3	0	Priority 1				
65	LA COUNTY FLOOD CONTROL DISTRICT			0	1	0	Priority 1				
66	LA COUNTY FLOOD CONTROL DISTRICT			0	0	2	Priority 4				
67	LA COUNTY FLOOD CONTROL DISTRICT			0	0	11	Priority 3				
68	LA COUNTY FLOOD CONTROL DISTRICT			0	0	3	Priority 4				
69	LA COUNTY FLOOD CONTROL DISTRICT			0	0	8	Priority 3				
70	LA COUNTY FLOOD CONTROL DISTRICT			0	0	5	Priority 3				
71	LA COUNTY FLOOD CONTROL DISTRICT			0	0	14	Priority 4				
72	LA COUNTY FLOOD CONTROL DISTRICT			0	0	2	Priority 3				
73	LA COUNTY FLOOD CONTROL DISTRICT			0	0	7	Priority 3				
74	LA COUNTY FLOOD CONTROL DISTRICT			0	0	79	Priority 3				
75	LA COUNTY FLOOD CONTROL DISTRICT			0	0	121	Priority 3				
76	LA COUNTY FLOOD CONTROL DISTRICT			0	0	3	Priority 3				
77	LA COUNTY FLOOD CONTROL DISTRICT			0	0	3	Priority 3				
78	LA COUNTY FLOOD CONTROL DISTRICT			0	0	1	Priority 4				
79	LA COUNTY FLOOD CONTROL DISTRICT			0	0	1	Priority 4				
80	LA COUNTY FLOOD CONTROL DISTRICT			0	1	0	Priority 2				
81	LA COUNTY FLOOD CONTROL DISTRICT			0	0	1	Priority 4				
82	LA COUNTY FLOOD CONTROL DISTRICT			0	0	4	Priority 2				
83	LA COUNTY FLOOD CONTROL DISTRICT			0	0	4	Priority 2				
84	LA COUNTY FLOOD CONTROL DISTRICT			0	0	24	Priority 4				
85	20334 TILLMAN AVE			0	0	2	Priority 3				
86	20334 TILLMAN AVE			0	0	4	Priority 4				
87	20334 TILLMAN AVE			0	0	1	Priority 4				
88	20334 TILLMAN AVE			0	0	5	Priority 2				
89	20334 TILLMAN AVE			0	0	5	Priority 2				
90	20334 TILLMAN AVE			0	0	4	Priority 2				
91	20334 TILLMAN AVE			0	0	4	Priority 3				
92	1202 E DENWALL DR			0	0	14	Priority 3				
93	1202 E DENWALL DR			0	0	4	Priority 3				

PROJECT NOS. 1393 AND 1411
DEL AMO BOULEVARD REHABILITAION BETWEEN AVALON BOULEVARD AND CENRAL AVENUE

		CURB & GUTTER		SIDEWALKS QUANTITIES				ADA ACCESSIBLE CURB RAMPS			
LOCATION	STREET NAME / APN #	REPLACEMENT LENGTH (L.F.)	PATCH/ CONSTRUCT NEW AREA (L.F.)	SLAB REPLACEMENT AREA (S.F.)	PATCH/ CONSTRUCT NEW SW AREA (S.F.)	GRINDING LENGTH (L.F.)	SEVERITY	CROSS STREET	CORNER	REMOVE & REPLACE (EA)	Truncated Dome Panel Only (EA)
94	1202 E DENWALL DR			72	0	0	Priority 1				
95	1202 E DENWALL DR			0	0	12	Priority 2				
96	1202 E DENWALL DR			0	0	5	Priority 3				
97	1202 E DENWALL DR			0	0	14	Priority 2				
98	1208 E DENWALL DR			0	0	9	Priority 2				
99	1208 E DENWALL DR			0	1	10	Priority 1				
100	1208 E DENWALL DR			0	0	7	Priority 4				
101	1208 E DENWALL DR			0	0	12	Priority 3				
102	1208 E DENWALL DR			0	0	7	Priority 3				
103	1212 E DENWALL DR			0	0	10	Priority 3				
104	1212 E DENWALL DR			0	0	8	Priority 3				
105	1216 E DENWALL DR			0	0	17	Priority 2				
106	1216 E DENWALL DR			0	0	11	Priority 3				
107	1222 E DENWALL DR			0	0	7	Priority 3				
108	1222 E DENWALL DR			144	0	0	Priority 1				
109	1222 E DENWALL DR			0	0	21	Priority 3				
110	1226 E DENWALL DR			0	0	3	Priority 4				
111	1226 E DENWALL DR			0	0	3	Priority 3				
112	1226 E DENWALL DR			0	0	4	Priority 3				
113	1232 E DENWALL DR			0	0	8	Priority 3				
114	1232 E DENWALL DR			153	0	0	Priority 1				
115	1232 E DENWALL DR			0	0	8	Priority 3				
116	1236 E DENWALL DR			0	0	10	Priority 4				
117	1236 E DENWALL DR			0	0	11	Priority 4				
118	1246 E DENWALL DR			0	1	0	Priority 1				
119	1246 E DENWALL DR			0	0	4	Priority 3				
120	1246 E DENWALL DR			0	0	1	Priority 4				
121	1252 E DENWALL DR			0	0	9	Priority 4				
122	1252 E DENWALL DR			0	0	3	Priority 4				
123	1256 E DENWALL DR			81	0	0	Priority 1				
124	1256 E DENWALL DR			0	0	16	Priority 3				
125	1262 E DENWALL DR			42	0	0	Priority 1				
126	1262 E DENWALL DR			0	0	21	Priority 3				
127	1302 E DENWALL DR			0	0	15	Priority 3				
128	1308 E DENWALL DR			0	0	15	Priority 3				

PROJECT NOS. 1393 AND 1411
DEL AMO BOULEVARD REHABILITAION BETWEEN AVALON BOULEVARD AND CENRAL AVENUE

		CURB & GUTTER		SIDEWALKS QUANTITIES				ADA ACCESSIBLE CURB RAMPS			
LOCATION	STREET NAME / APN #	REPLACEMENT LENGTH (L.F.)	PATCH/ CONSTRUCT NEW AREA (L.F.)	SLAB REPLACEMENT AREA (S.F.)	PATCH/ CONSTRUCT NEW SW AREA (S.F.)	GRINDING LENGTH (L.F.)	SEVERITY	CROSS STREET	CORNER	REMOVE & REPLACE (EA)	Truncated Dome Panel Only (EA)
129	1312 E DENWALL DR			0	0	45	Priority 2				
130	1312 E DENWALL DR			72	0	0	Priority 1				
131	1318 E DENWALL DR			0	0	3	Priority 2				
132	1318 E DENWALL DR			0	0	21	Priority 3				
133	1318 E DENWALL DR			0	0	8	Priority 3				
134	1318 E DENWALL DR			0	0	4	Priority 4				
135	1322 E DENWALL DR			0	0	3	Priority 4				
136	1322 E DENWALL DR			0	0	6	Priority 2				
137	1332 E DENWALL DR			0	0	19	Priority 2				
138	1332 E DENWALL DR			0	0	17	Priority 2				
139	1338 E DENWALL DR			105	0	0	Priority 1				
140	1338 E DENWALL DR			0	0	14	Priority 3				
141	1338 E DENWALL DR			0	0	16	Priority 2				
142	1342 E DENWALL DR			108	0	0	Priority 1				
143	1342 E DENWALL DR			0	0	2	Priority 4				
144	1342 E DENWALL DR			0	0	12	Priority 2				
145	1348 E DENWALL DR			171	0	0	Priority 1				
146	1348 E DENWALL DR			0	0	7	Priority 3				
147	1348 E DENWALL DR			0	0	4	Priority 3				
148	1348 E DENWALL DR			0	0	4	Priority 2				
149	1348 E DENWALL DR			0	0	8	Priority 2				
150	1348 E DENWALL DR			0	0	6	Priority 3				
151	1348 E DENWALL DR			132	0	0	Priority 1				
152	1348 E DENWALL DR			0	0	14	Priority 2				
153	1348 E DENWALL DR			0	1	0	Priority 1				
154	1348 E DENWALL DR			0	0	5	Priority 3				
155	20326 AMANTHA AVE			0	0	2	Priority 3				
SIDEWALKS - SOUTH SIDE OF DEL AMO - WEST TO EAST											
156	20320 AVALON BLVD			0	0	20	Priority 4				
157	20320 AVALON BLVD			0	1	0	Priority 4				
158	20320 AVALON BLVD			0	0	5	Priority 3				
159	20320 AVALON BLVD			0	2	0	Priority 3				
160	20320 AVALON BLVD			0	5	0	Priority 4				
161	20320 AVALON BLVD			0	0	5	Priority 2				
162	20320 AVALON BLVD			0	0	5	Priority 2				

PROJECT NOS. 1393 AND 1411
DEL AMO BOULEVARD REHABILITAION BETWEEN AVALON BOULEVARD AND CENRAL AVENUE

		CURB & GUTTER		SIDEWALKS QUANTITIES				ADA ACCESSIBLE CURB RAMPS			
LOCATION	STREET NAME / APN #	REPLACEMENT LENGTH (L.F.)	PATCH/ CONSTRUCT NEW AREA (L.F.)	SLAB REPLACEMENT AREA (S.F.)	PATCH/ CONSTRUCT NEW SW AREA (S.F.)	GRINDING LENGTH (L.F.)	SEVERITY	CROSS STREET	CORNER	REMOVE & REPLACE (EA)	Truncated Dome Panel Only (EA)
163	20420 AVALON BLVD			0	0	15	Priority 4				
164	20420 AVALON BLVD			0	0	6	Priority 2				
165	20420 AVALON BLVD			0	0	10	Priority 3				
166	20420 AVALON BLVD			0	0	10	Priority 3				
167	20420 AVALON BLVD			70	0	0	Priority 1				
168	20420 AVALON BLVD			0	0	15	Priority 3				
169	20420 AVALON BLVD			0	1	0	Priority 1				
170	20420 AVALON BLVD			0	0	3	Priority 4				
171	20420 AVALON BLVD			0	1	0	Priority 1				
172	20420 AVALON BLVD			0	2	0	Priority 4				
173	736 DEL AMO BLVD			0	0	4	Priority 4				
174	736 DEL AMO BLVD			0	1	0	Priority 1				
175	736 DEL AMO BLVD			0	3	0	Priority 4				
176	736 DEL AMO BLVD			0	3	0	Priority 1				
177	736 DEL AMO BLVD			0	0	6	Priority 4				
178	736 DEL AMO BLVD			0	0	3	Priority 4				
179	736 DEL AMO BLVD			0	0	10	Priority 4				
180	736 DEL AMO BLVD			0	0	10	Priority 4				
181	736 DEL AMO BLVD			0	3	0	Priority 1				
182	20700 AVALON BLVD 500			0	3	0	Priority 1				
183	20700 AVALON BLVD 500			0	0	8	Priority 4				
184	20700 AVALON BLVD 500			45	0	0	Priority 1				
185	20700 AVALON BLVD 500			0	0	8	Priority 4				
186	20700 AVALON BLVD 500			0	0	8	Priority 2				
187	20700 AVALON BLVD 500			0	0	15	Priority 2				
188	20700 AVALON BLVD 500			80	0	0	Priority 1				
189	20700 AVALON BLVD 500			90	0	0	Priority 1				
190	20700 AVALON BLVD 500			0	5	0	Priority 4				
191	20700 AVALON BLVD 500			80	0	0	Priority 1				
192	20700 AVALON BLVD 500			55	0	0	Priority 1				
193	20700 AVALON BLVD 500			0	0	6	Priority 2				
194	20700 AVALON BLVD 500			0	5	8	Priority 1				
195	20700 AVALON BLVD 500			0	0	15	Priority 4				
196	20700 AVALON BLVD 500			90	0	0	Priority 1				
197	20700 AVALON BLVD 500			60	0	0	Priority 1				
198	20700 AVALON BLVD 500			0	0	10	Priority 3				

PROJECT NOS. 1393 AND 1411
DEL AMO BOULEVARD REHABILITAION BETWEEN AVALON BOULEVARD AND CENRAL AVENUE

		CURB & GUTTER		SIDEWALKS QUANTITIES				ADA ACCESSIBLE CURB RAMPS			
LOCATION	STREET NAME / APN #	REPLACEMENT LENGTH (L.F.)	PATCH/ CONSTRUCT NEW AREA (L.F.)	SLAB REPLACEMENT AREA (S.F.)	PATCH/ CONSTRUCT NEW SW AREA (S.F.)	GRINDING LENGTH (L.F.)	SEVERITY	CROSS STREET	CORNER	REMOVE & REPLACE (EA)	Truncated Dome Panel Only (EA)
199	20700 AVALON BLVD 500			100	0	0	Priority 1				
200	20700 AVALON BLVD 500			50	0	0	Priority 1				
201	20700 AVALON BLVD 500			0	1	0	Priority 1				
202	20700 AVALON BLVD 500			0	0	25	Priority 4				
203	20700 AVALON BLVD 500			0	3	0	Priority 1				
204	850 E DEL AMO BLVD			0	0	6	Priority 4				
205	850 E DEL AMO BLVD			0	0	2	Priority 4				
206	850 E DEL AMO BLVD			0	0	4	Priority 4				
207	850 E DEL AMO BLVD			0	6	0	Priority 3				
208	850 E DEL AMO BLVD			0	0	4	Priority 4				
209	870 E DEL AMO BLVD			0	0	15	Priority 3				
210	870 E DEL AMO BLVD			0	3	0	Priority 4				
211	870 E DEL AMO BLVD			60	0	0	Priority 1				
212	870 E DEL AMO BLVD			100	0	0	Priority 1				
213	870 E DEL AMO BLVD			0	0	15	Priority 3				
214	870 E DEL AMO BLVD			0	1	0	Priority 1				
215	870 E DEL AMO BLVD			0	0	8	Priority 4				
216	870 E DEL AMO BLVD			0	0	4	Priority 4				
217	870 E DEL AMO BLVD			0	0	3	Priority 4				
218	870 E DEL AMO BLVD			0	0	2	Priority 3				
219	870 E DEL AMO BLVD			0	0	3	Priority 4				
220	870 E DEL AMO BLVD			0	0	4	Priority 4				
221	20412 LEAPWOOD AVE 3 A			0	0	2	Priority 3				
222	20412 LEAPWOOD AVE 3 D			0	0	2	Priority 3				
223	20412 LEAPWOOD AVE 3 D			0	0	1	Priority 4				
224	20412 LEAPWOOD AVE 3 D			0	0	2	Priority 3				
225	20410 LEAPWOOD AVE 2 D			0	0	1	Priority 4				
226	20431 CAMPAIGN DR 12 A			0	0	1	Priority 4				
227	20431 CAMPAIGN DR 12 A			0	0	3	Priority 3				
228	20431 CAMPAIGN DR 12 C			0	0	4	Priority 3				
229	20431 CAMPAIGN DR 12 C			0	0	3	Priority 3				
230	20431 CAMPAIGN DR 12 D			0	16	0	Priority 1				
231	20407 CAMPAIGN DR 13 A			0	0	2	Priority 3				
232	20409 CAMPAIGN DR 14 D			0	0	1	Priority 4				
233	950 E DEL AMO BLVD			0	1	0	Priority 1				
234	950 E DEL AMO BLVD			0	0	8	Priority 4				

PROJECT NOS. 1393 AND 1411
DEL AMO BOULEVARD REHABILITAION BETWEEN AVALON BOULEVARD AND CENRAL AVENUE

		CURB & GUTTER		SIDEWALKS QUANTITIES				ADA ACCESSIBLE CURB RAMPS			
LOCATION	STREET NAME / APN #	REPLACEMENT LENGTH (L.F.)	PATCH/ CONSTRUCT NEW AREA (L.F.)	SLAB REPLACEMENT AREA (S.F.)	PATCH/ CONSTRUCT NEW SW AREA (S.F.)	GRINDING LENGTH (L.F.)	SEVERITY	CROSS STREET	CORNER	REMOVE & REPLACE (EA)	Truncated Dome Panel Only (EA)
235	1000 E DEL AMO BLVD			0	3	0	Priority 1				
236	1000 E DEL AMO BLVD			0	1	0	Priority 1				
237	1000 E DEL AMO BLVD			0	3	0	Priority 1				
238	1024 E DEL AMO BLVD			0	0	1	Priority 3				
239	1024 E DEL AMO BLVD			0	0	2	Priority 3				
240	1024 E DEL AMO BLVD			0	0	13	Priority 3				
241	1024 E DEL AMO BLVD			0	0	1	Priority 4				
242	1024 E DEL AMO BLVD			0	0	3	Priority 3				
243	1024 E DEL AMO BLVD			0	1	2	Priority 1				
244	1044 E DEL AMO BLVD			0	0	1	Priority 3				
245	1044 E DEL AMO BLVD			0	0	1	Priority 4				
246	1044 E DEL AMO BLVD			0	3	4	Priority 1				
247	1044 E DEL AMO BLVD			0	0	8	Priority 2				
248	1100 E DEL AMO BLVD			0	0	2	Priority 3				
249	1100 E DEL AMO BLVD			0	0	2	Priority 3				
250	20405 TILLMAN AVE			0	0	1	Priority 2				
251	20405 TILLMAN AVE			0	0	4	Priority 4				
252	1124 E DEL AMO BLVD			0	1	14	Priority 1				
253	1124 E DEL AMO BLVD			0	0	4	Priority 3				
254	1124 E DEL AMO BLVD			0	0	2	Priority 3				
255	1124 E DEL AMO BLVD			0	0	3	Priority 3				
256	1124 E DEL AMO BLVD			0	0	4	Priority 3				
257	20945 S WILMINGTON AVE			0	0	9	Priority 4				
258	20945 S WILMINGTON AVE			0	0	18	Priority 4				
259	20945 S WILMINGTON AVE			0	0	11	Priority 4				
260	20945 S WILMINGTON AVE			0	1	0	Priority 1				
	TOTALS	45		2102	476	1320				6	
	FIELD MEASURED QUANTITIES	[L.F.]		[S.F.]	[S.F.]	[L.F.]				[Each]	
				TOTAL SIDEWALK SLAB REPLACEMENT	TOTAL PATCHING	TOTAL GRINDING				TOTAL CURB RAMP REMOVE AND REPLACE	